



WINDOW SCHEDULE

MK	DESCRIPTION	Qty.	Sqft.	Total Sqft.	ROUGH OPENING	COMMENTS
(A)	AW251	5.6	28.0	28.0	2'-4 7/8"x2'-4 7/8"	ANDERSEN 400 SERIES(4 Light)
(B)	TW2442	10.87	54.35	54.35	2'-6 1/8"x4'-4 7/8"	ANDERSEN 400 SERIES
(C)	AX251	6.2	24.8	24.8	2'-4 7/8"x2'-8"	ANDERSEN 400 SERIES(4 Light)
(D)	A21	4.0	8.0	8.0	2'-0 5/8"x2'-0 5/8"	ANDERSEN 400 SERIES(4 Light)
(E)	TW2436	9.23	18.46	18.46	2'-6 1/8"x3'-8 7/8"	ANDERSEN 400 SERIES
Total:			133.61			

Note: Contractor to verify all millwork information including rough openings, clearances and quantities prior to construction.

DOOR SCHEDULE

MK	DESCRIPTION	Qty.	Sqft.	Total Sqft.	ROUGH OPENING	COMMENTS
(1)	36" Thermo-Tru 9 Light		21.4	21.4	38 1/2"x82 1/2"	THERMA-TRU
(2)	9'x7' O.H. Door					14 Light Transom
Total:				21.4		

Note: Contractor to verify all millwork information including rough openings, clearances and quantities prior to construction.

ZIBRAT & McCARTHY LLP
d e s i g n s

63 Crowell Road
Chatham, Mass. 02633
508-945-9424

PROPOSED GARAGE FOR:
Mr. & Mrs. J. Aucoin
Millstone Road, Brewster, MA.

4 MAR 2010

REV: 10 MAR 2010

A4